



# FOREST DEVELOPMENT CORPORATION OF MAHARASHTRA

(Govt. of Maharashtra Enterprise)

CIN: U45200MH1974SGC017206

## OFFICE OF THE DIVISIONAL MANAGER

Regd. Office Hindustan Lever Godown Square, Petri, Mahurzari Road, Nagpur-441501

Email- [dmgorewada@gmail.com](mailto:dmgorewada@gmail.com) Ph. No. 0712-2667484, 2667411, 2667477

GST NO. 27AAACF2982K1ZD

No. FDCM/DM/GP/TECH/1201 /2018-19,

Nagpur, Dt. 01/02/2019

### TENDER NOTICE

**Name of the tender:** Construction of Strengthening of Road, Flush Causeway in Gorewada Unit no.1 Range under Divisional Manager Gorewada Project, Nagpur.


**Cost of Tender:** Rs. 1180

S.No.	Name of Work	Amount put to tenders (Rs.)
1	Construction of Flush Causeway across small Nallah No. 1 Near Khadak Nallah at Chainage 0.850 Km.	1,27,864.00
2	600 mm diameter (Three Row) Low Level Causeway across Nallah No. 2 near Khadak Nallah at Chainage 0.875 Km.	3,65,684.00
3	Flush Causeway across Nallah on Nursery Gate (Bio Park) to Khadak Nallah at chainage 0.80 km.	7,53,611.00
4	Strengthening of Road, From Nursery at Gorewada Unit – 1, in Dy. Director, Gorewada Division. (Proposed Length 2500.00 Mtr.)	3,39,637.00
5	Strengthening of Road, From Safari Gate No. – 2 to rear side Rescue Centre Gate at Gorewada Unit – 1.(Proposed Length 14.00 Km.)	25,02,938.00
6	Flush Causeway No. 1, Across Aam Nallah (Entry Road), in comp No. 793/795.	10,92,381.00
7	Flush Causeway No. 2, Across Aam Nallah (Exit Road), in comp No. 793/795.	8,23,132.00
8	Flush Causeway across Nallah on Safari Road (From Main Safari gate of Rescue Centre @9.400Km).	1,50,511.00
	<b>Total</b>	<b>61,55,758.00</b>
	<b>Total (Say)</b>	<b>61,55,800.00</b>

Bidders are requested to submit the bids on time on e-tender website, [www.mahatenders.gov.in](http://www.mahatenders.gov.in)

### **Tender Schedule:**

S.N.	Tender Schedule	Date Schedule
1	Tender Publishing Date	02/02/2019 (11:00 AM)
2	Document Download/ Sale Start Date	02/02/2019 (11:00 AM)
3	Bid Submission Start Date	02/02/2019 (11:30 AM)
4	Bid Submission Closing Date	26/02/2019 (03:00 PM)
5	Technical Bid Opening Date	27/02/2019 (03:01 PM)
6	Financial Bid Opening Date	After the result of technical bid

  
Divisional Manager  
Gorewada Project, Nagpur